DW Design\lorks

205 %2 King Street
Charleston, SC 29401
(843) 723-5525

designworkslc.com

September 16, 2016

Pacolet Milliken Enterprises, Inc.
Jennifer A. Calabria

550 S. Main Street, Suite 601
Greenville, SC 29601

RE: Highway 76 South Park
Clemson, South Carolina

Dear Jennifer:

This proposed agreement delineates professional services and applicable fees for
Landscape Architectural Design Services for the above referenced project. This scope of
services includes all design elements associated with Highway 76 South Park in Clemson,
South Carolina. It is our understanding that the Client is Pacolet Milliken Enterprises, Inc
and that DesignWorks, LC shall provide Landscape Architectural Services as follows:

. BASIC SERVICES
A. Schematic Design Phase (11):

- Charrette Preparation: Research, Analysis and Initial Programming

The charrette preparation phase builds on initial research, analysis and programming to
develop a larger context for the Park. Materials will include:

1. Detailed base map of the park and surrounding streets using survey provided by
client team including, but not limited to: property lines, easements, topography,
existing trees, utilities, flood, hydrology, zone delineation and structures.

2. Meeting with City of Clemson and Pacolet Milliken to:
a. Review and describe details of existing Property Conceptual Master Plan

b. Review projects within the surrounding community, existing or planned,
that are pertinent to the park programming: Analyze proposed roadways,
vehicular and pedestrian accesses to site from Highway and surrounding
neighborhoods, surrounding park system, recreation areas, trails, etc.

c. Select a Civil Engineering Firm to be in charge of preparing detailed site
data including grading, drainage, vehicular paving, cost estimate and give
recommendations regarding dam restoration and storm water
management.

d. Develop alist of :



I-

- Stake holders to be involved in the Charrette Process. Stake holders
may include: neighborhood associations, City of Clemson park
department, Clemson University, SCDOT, civil engineers, local
associations and non-profits, etc.

- Consultants to be invited as part of the Design team to charrette to
cover specific domains such as : flood issues, ecology, traffic,

Two day Design Charrette:

In conjunction with City of Clemson, coordinate and participate in a Charrette with
pertinent stake holders previously selected and client team including City, Pacolet
Milliken Enterprises, and consultants such as Civil Engineering and Biohabitats.
Charrette ultimate goal is to help refine the park programming and illustrate site
specific components: water features (dam, lake, streams), active and passive
recreational areas, pavilions, trails and paths, parking areas. At the end of the two
day Charrette, a detailed Conceptual Site plan will be produced of the entire park
and its edges.

Charrette agenda will include:

-Site visit with design team

- stake holders meetings to review and refine existing data and base, further
develop new park program,

- work on ecological and hydrology issues and develop potential design solutions

- develop site plan and close up in key areas

- review final drawings with stake holders and design Team.

Post Design Charrette:

Prepare a final Schematic Master Plan for the Park based on Charrette and
consultant team results. Schematic Master Plan will include the Park, adjacent
Rights of Way, and connections to potential trails and access points.

Schedule and coordinate meeting with City of Clemson and Pacolet Milliken to
review Schematic Master Plan.

Assist City of Clemson and Pacolet Milliken in developing a preliminary analysis of
probable construction Cost based on Master Plan. Review plan program based on
the construction cost and budget allocations

Based on input received during review meeting, refine the Master Plan and help
finalize the analysis of probable cost. Develop a phasing plan.

Schedule and coordinate meeting with City of Clemson and Pacolet Milliken to
review Final updated Schematic Master Plan, phasing and analysis of probable
construction cost.

Supplemental services (16): TBD

Upon review and approval of Final Master Plan and analysis of probable
construction cost, DesignWorks will prepare illustrative renderings, sections and
other vignette drawings for the purpose of public presentation and fund raising.
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C. Compensation:

The Client shall compensate DesignWorks for Basic Services described in "|." above

and in accordance with the Terms and Conditions of this Agreement on a Percent
Complete by Phase as Fixed Amount basis, plus expenses as listed below: (Fees are
exclusive of cost for Civil Engineering and biohabitats Sub-Consultants. Sub-Consultants
shall be billed as a reimbursable expense with the Clients written authorization.

Phase Fee range:

A. Schematic Design Phase (11)

| Charrette Preparation: $10,000.00

Il Two day Design Charrette: $9,000.00

lll Post Design Charrette: $16,000.00
B. Supplemental services (14) TBD

Total: $35,000.00

Schedule of Rates and Expenses

Schedule of Rates indicated below does not include allowances for overtime (to be
approved in advance) in excess of a forty-hour work week or travel time to and from the
office of the Landscape Architect to the work site. (These rates are valid for six months
from the date of this contract):

Personnel Hourly Rate

Senior Partners  $250.00
Partner $195.00

Senior Associate $150.00
Associate $125.00

Senior Designer $110.00
Designer 11$95.00

Designer | $65.00
Draftsperson/Intern $50.00
Administrative Staff $40.00

Reimbursable Expenses

Mileage Subject to Federal Guidelines
Models/Renderings/Photos Cost + 10%
Postage/Overnight Delivery Cost + 10%
Reproduction and Printing Cost + 10%

Travel and Subsistence Cost + 10%

Large Format Prints $.25/sq ft

Large Format Copies $.40/sq ft

Scans $.75/sq ft
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Color Copies $2.50/copy

Black & White Plotting $7.00/copy

Color Plotting $12.00/copy
Subcontract Services Cost + 10%
Consultant/Designer’s Fee Cost + 10%

CLIENT’S RESPONSIBILITIES (Exclusions to Scope of Services)

Client shall provide the following information or services as required for performance of
the work. Should DesignWorks be required to provide services in obtaining or
coordinating completion of this information, such services shall be charged as additional
services. DesignWorks assumes no responsibility for the accuracy of such information
or services, may rely on the accuracy of such information, and shall not be liable for
errors or omissions therein.

A. Topography and boundary surveys.
B. Legal descriptions of property.
C. Soils investigations and / or engineering.
D. Existing site engineering and utility base information.
E. Site environmental information required for planning processing.
F. Economic or market analysis.
G. Existing Master Plan developed for the property
I. STANDARD CONDITIONS

Landscape Architectural Services will be subject to the following Standard Conditions:

A. This Agreement is to be signed and returned along with requested retainer to
DesignWorks within 30 days in order to proceed with the described services.
Otherwise, the offer to perform the described services may, in DesignWorks'
sole discretion, be withdrawn and be null and void.

B. The Client will specify one person to act as an agent for the Client and
contact point for DesignWorks. This agent will have the authority to give
approvals and make all decisions relevant to the project.

C. Upon not less than seven days written notice, DesignWorks shall suspend
all services if the client fails to pay in full within 90 days for services
rendered or expenses incurred and for nonpayment of outstanding
invoices. DesignWorks shall have no liability because of such suspension of
services or termination due to Client's nonpayment. DesignWorks reserves
the right to charge the client up to 10% of the contract total to restart project
after services have been suspended, with a possibility of a 30 day delay
before project can be restarted.

D. Invoices will be submitted monthly and are payable upon receipt. Accounts
with balances extending over 90 days will be assessed a finance charge
that will be calculated at the rate of 1.50% per month for an annual rate
of 18.0%.
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Out-of-Pocket Expenses such as express mail, transportation, travel,
reproduction, and printing will be charged at the actual cost, plus 10%
handling.

Either Client or Landscape Architect may terminate this Agreement upon
seven days written notice. If terminated by Client, Client agrees to pay
Landscape Architect for all Basic and Additional Services rendered and
Reimbursable Expenses incurred up to the date of termination.

DesignWorks shall not be responsible for delay caused by circumstances
beyond its reasonable control.

. DesignWorks assumes no liability for the accuracy of surveys and survey

information and may rely on the accuracy of survey information provided.
Additional Services include but are not limited to:

(Can be provided upon the request from the Client and are billed on an
Hourly Basis)

1. Plan preparation for and construction observation of portions of
the project on a segregated bid basis or to be phased during construction.

2. Approval meetings over and above the number stated in this
contract.

3. Site visits over and above the number stated in this contract.

4. Revisions and changes to approved drawings and the preparation
of alternates or deductive change orders requested by the Client.

5. Services required as a result of the default or insolvency of
contractor.

6. Preparation of record drawings or of measured drawings of

existing conditions.

7. The preparation of illustrative renderings for presentation and or
marketing purposes other than materials required for submittal and review
process.

8. Landscape Architectural services for areas other than the
designated area.

If the Terms of this Agreement are acceptable, please sign and return one (1) copy to
the attention of Alison Schmidt within thirty (30) days of the contract date, as
acceptance of conditions stated herein.

Sincerely, ACCEPTED BY:
(Client)
W. Scott Parker, ASLA
Senior Partner
DesignWorks, LC (Date)
Cc: Christophe Drumain, ASLA Alison Schmidt

Patner

Business Manager

Page 5of 5



3: THE MASTER PLAN

3.2 CONCEPTUAL SITE MASTER PLAN

Development Data

Total Acreage: +/-354 acres

Preserved Open Space: ~90 acres
Public Space/Parks: ~8 acres
Total Parks and Open Space: 27%

Total Housing: 1600 units
{indudesdetachedhomestownhomesmansion
apartmentsgardenapartmentshousingover

< mixed-use, assisted living, etc.)
Overall Density: 4.52 units/acre

Total Non-Residential: 500,000 sf
(includesretail restaurantstheater,general
office medicaloffice hotel,educational flex

manufacturing, artist studios, etc.)
LY
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Disclaimer: The master plan shown is illustrative only and intended
to depict the general arrangement of streets andBlocks, preserved
open space, and the approximate location of the village center. The
regulating plan and code will serve as the primary guiding document
for specific details and requirements. %
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5: GREEN INFRASTRUCTURE

5.1.2 PRESERVED & CONNECTED OPEN SPACE
The diagram below illustrates how the preserved open space is woven together by the trail and street net-
work, enabling a high degree of connectivity between the neighborhoods to the surrounding area.
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