



CONTRACTOR SHALL MAINTAIN EXISTING POWER POLES AND OVERHEAD LINES. CONTRACTOR SHALL COORDINATE WITH DUKE ENERGY AND NORTHLAND CABLE TV TO COORDINATE THE RELOCATION OF POWER AND CABLE TV FACILITIES ALONG FENDLEY STREET

CONTRACTOR TO MAINTAIN EXISTING FIRE HYDRANT UNTIL SUCH TIME THAT THE CONTRACTOR SHALL RELOCATE IT IN THE NEW SIDEWALK

CONTRACTOR SHALL CONTACT FORT HILL NATURAL GAS TO COORDINATE ANY REMOVAL OR RELOCATION OF GAS SERVICES AT THE PROJECT SITE.

MHSS=748.28'  
IE=740.97(A)  
IE=740.95(B)  
IE=740.89(OUT)

MHSS=733.31'  
IE=727.92(IN)  
IE=727.86(OUT)

END STANDARD SILT FENCE

KEITH ST.

CONTRACTOR SHALL MAINTAIN EXISTING POWER POLES AND OVERHEAD LINES. CONTRACTOR SHALL COORDINATE WITH DUKE ENERGY AND NORTHLAND CABLE TV TO COORDINATE THE RELOCATION OF POWER AND CABLE TV FACILITIES ALONG FENDLEY STREET

COORDINATE THE REMOVAL OR RELOCATION OF ANY FACILITIES ON THE PROJECT SITE

MHSS=725.14'  
CB=725.46'  
IE=726.19(IN)  
IE=726.02(OUT)

MHSS=719.65'  
IE=722.20(IN)  
IE=722.21(OUT)  
IE=715.99(OUT)

FENDLEY ST

MHSS=715.32'  
IE=706.63(IN)  
IE=706.34(OUT)

MHSS=713.94'  
IE=705.10(IN)  
IE=704.96(OUT)

NEED TO SPLICE UNDERGROUND CONDUCTOR STRAIGHT THRU - PULL BOX???

LIMITS OF DISTURBANCE LINE

DUKE ENERGY HAS AN UNDERGROUND LOOP BEHIND THE BUILDINGS ALONG FOY CREEK. CONTRACTOR SHALL CONTACT DUKE TO COORDINATE THE REMOVAL OR RELOCATION OF THESE FACILITIES ON THE PROJECT SITE, INCLUDING TWO EXISTING TRANSFORMERS

DUKE ENERGY HAS AN UNDERGROUND LOOP IN THIS AREA. CONTRACTOR SHALL CONTACT DUKE TO COORDINATE THE REMOVAL OR RELOCATION OF THESE FACILITIES INCLUDING ANY EXISTING TRANSFORMERS

DUKE ENERGY TO INSTALL A TEMPORARY RELOCATION SYSTEM FROM THIS EXISTING POLE TO THE CONSTRUCTION TRAILER ALONG FOY CREEK DR. CONTRACTOR TO COORDINATE TEMPORARY POWER ROUTING

FOY CREEK TOWNHOMES

FOY CREEK TOWNHOMES